

## **Right Of Way Permit**

ROW Application

	Date:						Permit Nu	mber:				
Related Project Name:												
Con	tact Info	ormatio	n									
	npany N											
Company Address:			:			T	T					
City						State:		Zip:				
	ailing Address:			☐ Same as above								
City:						State:		Zip:				
Company Phone:				Company Website:								
Contact Name:												
Contact Email:				Contact Phone:								
Property Owner Name:												
-	erty Ov		mail:	Property Owner Phone:								
Site	Informa	tion										
	Address											
Sub	ubdivision:											
Filir	ng:			Phase:		Lot:		Block:				
COMPLETE Description of Work:			rk:									
Date	e work v	vill beg	gin:	Bond/Letter of Credit #:								
Job	Job Valuation:			\$		Bond/LOC	Amount:	\$				
✓	Submit	tal Req	quirement	S								
	Traffic C	Control F	Plan (must i	nclude schedule)								
	Site Plan	– show	ing location	n; and, approximate d	lepth, length, wid	dth, extent, natu	ire, and purpose					
	Colorado	Colorado Department of Transportation (CDOT) Permit – required if job is located in state ROW										
	Complet	Complete list of equipment used on site for job scope (tree-trimming work only)										
	Bonding	Bonding Document										
✓	Affirmation Statements/Signature please check that you have read and understand each statement of affirmation below											
As the Contractor of Record (Contractor) on any City of Brighton permit issued for construction, and by my signature												
affixed hereto, I understand that:												
	Contractor shall complete all work in conformance with all city, state, and federal rules, regulations, and codes.											
	Contact with the City Public ROW Construction Inspector shall be made 24 hours prior to construction.											
	Public Utility Locates for existing utility lines will be made prior to construction.											
	The City of Brighton reserves the right to void this permit at any time as may be deemed necessary.											
	Trenching that has been backfilled without consent of the Inspector will be reopened at contractor's expense.											
	No trench longer than 100 linear feet shall be opened during the day and no trench shall be left open overnight.											
Hours of construction are limited to 7:00 a.m. and 7:00 p.m.												
Signature						Printed Name						
Title						Date						

## **ROW Application**

Page 2

## **Valuation/Bond Calculation Worksheet**

The minimum bond requirement for any ROW work performed within the City of Brighton is \$5,000 based on 115% of the job scope. Please submit a copy of the awarded bid for your project or complete the table below to calculate the valuation/performance bond amount required for any permit with a scope of work larger than \$4,348.00.

Right of Way Permits	Cost Per	Units	X	Total Units	Price	Right of Way Permits	Cost Per	Units	X	Total Units	Price
Curbs	\$22	LF	X			San sewer up to 12"	\$40	LF	X		
Detached sidewalk	\$11	LF	X			San sewer up to 24"	\$50	LF	X		
Curb/gutter/sidewalk	\$44	LF	X			San sewer over 24"	\$75	LF	X		
Drive pan	\$44	LF	X			Storm sewer up to 12"	\$59	LF	X		
Water pipe up to 12"	\$30	LF	X			Storm sewer up to 24"	\$65	LF	X		
Water pipe up to 24"	\$75	LF	X			Storm sewer up to 36"	\$76	LF	X		
Water pipe up to 36"	\$125	LF	X			Storm sewer up to 42"	\$93	LF	X		
Water pipe over 36"	\$200	LF	X			Inlets	\$4,500	Ea	X		
Fire hydrants	\$3,500	Ea	X			Manhole up to 4' diameter	\$1,500	Ea	X		
Water tees, bends, etc.	\$500	Ea	X			Manhole up to 5' diameter	\$2,500	Ea	X		
Valves	\$2,000	Ea	X			Manhole up to 6' diameter	\$4,000	Ea	X		
Water service w/ meter vault	\$1,500	Ea	X			Manhole up to 8' diameter	\$5,000	ea	X		
	Colu	mn to	tal = \$	3			Co	lumn	total = \$	6	

<b>5</b> 7 <b>1</b> 4° <b>7</b> 0 4 <b>1 0</b>	
<b>Valuation Total</b> $\$$ $+ 15\% = \$$	Total bond amount due for project: \$

Bonding will be held until all work noted on this permit has been construction accepted. If a one-year warranty is required for this scope of work, 15% of the actual cost of the construction will be held for a one-year warranty period. If bonding is held for warranty, a final acceptance inspection can be scheduled for one year after construction acceptance. Bonding will be released in entirety after final acceptance is in a pass status.